
P24 Replies to Pre Bid Queries-4A

Sr. 

No.

Part Section Clause No. Relevant Page No.the 

bid document

Complete Description of Clause Queries by the bidder Replies

1 1 3 2.4.1 “complete design ,supply installation ,testing and commissioning of (i) half 

height PSG for at least 618 doors for rail based transit system in a single 

work . (ii) Full height PSD at underground stations for at least 83 doors for 

rail-based transit system in a single work “

“complete design, supply installation ,testing and commissioning of (i) half height PSG for at least 618 doors for 

rail based transit system in a single work   OR (ii) Full height PSD at underground stations for at least 83 doors for 

rail based transit system in a single work “ OR Cumulative of 200 Doors in any of the one 

Please follow bid 

condition.

2 1 2 We acknowledge receipt of the Appendix and Correction 5A issued by NCRTC for the offer subject to dt. 

24.08.2020. 

 

Bidder, as a full member of UNISIG, is highly interested in this project and the implementation of ETCS 

technology in India. For this reason, bidder is  dedicating all the necessary efforts and resources to deliver our 

best technical and economic offer. Within the strategy we are in negotiation with an Indian company of the 

highest order, with experience in this type of project, to submit an offer as JV / Consortium for Signalling and 

Telecommunication Packages. 

 

Given the current situation due to the pandemic worldwide, the negotiations are slower and more difficult than 

usual, since it not only implies the negotiation with our potential partner, but with the different suppliers as well as 

the negotiations related to transfer of technology. This last point is very sensitive and the impossibility of holding 

face-to-face meetings with our Indian partners delays the process. Travel restrictions and optimal office operation 

are hindering negotiations and preparation of the offer, since we also depend on specialized contractors (LTE, 

PSD) who also need a certain time to review and analyse all addenda issued to submit their offer to Bidders. 

We are carefully analysing every response to bidders' inquiries issued by NCRTC. This will take time to be able 

to assess the changes and their implications at all levels, in order to deliver an offer adapted to NRTRC's 

expectations.. 

 

We would also like to highlight the delays that are being suffered in terms of administrative and legal 

documentation that must be prepared and legalized by notaries (as an example) due to the movement restrictions 

that we currently suffer in Europe. 

For this reason, we would be grateful if you consider being able to grant an additional extension of at least 5 

weeks for the delivery of the offer to be established on October 30, 2020. We are convinced that an extension will 

allow NCRTC to receive higher quality technical offers as well as a more economic offer. adjusted. I do this for 

the benefit of the project implementation and NCRTC

Please follow bid 

condition.

3 3 8A & 8B 14.2 Section 8: Particular 

Conditions of Contract 

Part-A 

Addendum 5A , Sr. No

1 

Mobilization Advance

The Employer shall pay on written request by the Contractor an interest 

bearing Mobilization Advance up to 10% (Ten) percent of the Accepted 

Contract amount, payable in the currency(ies) and in same proportion as 

stated in the Accepted Contract amount. The Mobilization Advance 

Payment shall be released in two instalments as Specified in Clause 14.2 

of PCC Part B

Replace ITB 2.1 with the following:

India (hereinafter called “Borrower”) has applied for financing from the 

Asian Development Bank (ADB), the Asian Infrastructure Investment bank 

(AIIB) and New Development Bank (NDB) toward the cost of Delhi – 

Meerut Regional Rapid Transit System Project being implemented by the 

Employer. Part of this financing from NDB will be used for making 

payments under this Contract..

As per Addendum 5A Funding for the NCRTC Sig project has been changed to New Development Bank  . As per 

our experience , in all Indian Metro tenders funded by Interntaional funding agencies,  Interest Free Mobilization 

Advance is provided . 

Therefore in light of this funding change we request you to consider our request to provide Interest Free 

Mobilization Advance for NCRTC SIg Project also.

Please refer 

Addendum & 

Corrigendum -

07A.

4 Financ

ial Bid

Preamble 4.2 Preamble to Financial 

Bid. Clause 4.2

We have following understanding regarding various financial requirements , request you to please confirm 

whether our understanding is correct or not. .

1. Employer will provide necessary documents for claiming exemption from the customs duty (BCD + SWS) for 

imports of goods rquired for execution of project by contractor and sub- contractor both under notification no 

84/97.

2. In case of offshore supplies by foreign consortium member, NCRTC will be importer on records. NCRTC's IEC 

will be used for Imports.

3. In case of offshore service by foreign consortium member, RCM GST will be paid & borne by employer.

1. Yes. Please 

follow bid 

condition.

2. Please refer 

Addendum & 

Corrigendum-07A

3. GST will be 

reimbursed. Please 

follow bid 

condition.
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5 1 2 2.1 Addendum 5A , Sr. No

1  

Replace the clause, as follows:]

Replace ITB 2.1 with the following:

India (hereinafter called “Borrower”) has applied for financing from the 

Asian Development Bank (ADB), the Asian Infrastructure Investment bank 

(AIIB) and New Development Bank (NDB) toward the cost of Delhi – 

Meerut Regional Rapid Transit System Project being implemented by the 

Employer. Part of this financing from NDB will be used for making 

payments under this Contract.

As per Addendum 5A Funding for this NCRTC Sig project has been changed to NDB . Whether Custom Duty Exemptions will 

be applicable for NDB funding also under notification No 84/97 ?

Please confirm . 

Confirmed. Project 

is funded by ADB, 

AIIB and NDB. 

Please follow bid 

condition.

6 3 8B 7.7 Part 3, Section 8, PCC 

Part B, Sub-Clause 7.7

Addendum 2 Sr. N. 26 

Page 9 of 18

Ownership of Plant and MaterialsAdd the following after Sub-Clause 

7.7“However, the Contractor shall continue to bear the risk in respect of such 

items which continue to remain in his custody.”

[Replace the PCC Sub-Clause 7.7 with the following:]Ownership of Plant and 

MaterialsAdd the following after Sub-Clause 7.7“INCOTERM 2010 will be used 

for Offshore and Onshore material deliveries. However, the Contractor shall 

continue to bear the risk in respect of such items which continue to remain in 

his custody.”

INCOTERM 2010 cosnist of various type of Incorterms for Offshore supplies depending on responsibility /risk borne by 

contractor  . We request you to sepcifically mention the Incoterms ( out of INCOTERM 2010 list ) which will be used for 

Offshore material deliveries.

Please follow bid 

condition.

7 1 2 22.1

Bid submission Date

General Request to extend the bid submisison Date to 15.10.2020 for detailed preparation and alignment with multiple subvendors 

considering complex tender requirements, multiple sub systems, alignmenets for integration efforts etc

Please follow bid 

condition.

8 1 4A R1-(A&C-05A) Bidding Documents-Part 1

4A -Annexure for Technical Proposal R1

(f) Delayed mobilization of the staff compared with agreed deployment 

schedule (including SHE manpower requirement) will attract penalties @Rs 

20,000/- for each day of delay for any of the staff. This penalty shall be twice of 

this rate (i.e. Rs 40,000/- for each day of delayed deployment) in case of Project 

Manager.

Request you to remove the penalty for delayed in mobilization of the staff. Please follow bid 

condition.

9 3 8A & 8B 14.2 3 Part-3 8A

Section 8: Particular Conditions of Contract Part-A14.2

 Total advance payment Mobilization Advance:- The Employer shall pay on 

written request by the Contractor an interest bearing Mobilization Advance up 

to 10% (Ten) percent of the Accepted Contract amount, payable in the 

currency(ies) and in same proportion as stated in the Accepted Contract 

amount.The Mobilization Advance Payment shall be released in two instalments 

as Specified in Clause 14.2 of PCC Part B.

We understood that , Mobilisation Advance is Interest Free up to 10% (Ten) percent of the Accepted Contract amount, 

payable in the currency(ies) and in same proportion as stated in the Accepted Contract amount.The Mobilization Advance 

Payment shall be released in two instalments as Specified in Clause 14.2 of PCC Part B.

Please refer 

Addendum & 

Corrigendum -07A.
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10 1 2 22.1 We thankfully acknowledge receipt of Addendum & Corrigendum SA issued by NCRTC for subject tender on dt. 

24.08.2020.

Bidder keenness in RRTS projects is affirmed by fact that we are already executing Civil Viaduct packages and 

participating in Track and Electrical packages as well. Likewise, Bidder intent to leverage its capabilities and 

participate as member of JV/Consortium for Signalling Package. Also, we are close to finalizing association with 

a reputed UNISIG m mber as our lead member of consortium to comply with conditions set forth in Eligibility 

Criteria. ·

While we are in process to carefully examine total 271 pages covering reply to bidder's query and A&C issued by 

NCRTC and we would require more time to understand the implications and factor in our bid accordingly . Also, 

There are few clarification which are to be provided by NCRTC in near future.

This being unique and first of its kind project in India in terms of technology, scope and integration requirements, 

thus naturally poses considerable challenges in terms of creating a consortium of companies who can deliver 

project on ground within stipulated timeline.

As most of the critical items for this project will be sourced from Europe and due to COVID situation globally 

which restricts travel and normal office functioning of major OEM/suppliers (including our Potential lead partner)  

based out  of Europe and India. There is a delay in response time which needs to be accounted for as we go 

forward for bid preparation. Further, the Specialized contractors (LTE, PSD) are also requesting more time to 

review the recently issued A&CSA and reply to bidder's query in order to submit their Technically compliant 

proposals.

You will appreciate that in addition to the Technical documents required for submission, lot of Legal and financial 

documents would be required to be prepared and physically certified by legal/financial authorities, therefore we 

require more time to finalize and submit the compliant documents.	·

.In view of above and to allow us to participate in the subject tender, we request you to extend the Tender 

submission date further by at least 5 weeks i.e. up to 30th Oct 2020. This will also certainly increase the 

competition for NCRTC.

Please follow bid 

condition.
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